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NAME OF OFFEROR OR CONTRACTOR
EER SYSTEMS INC

SECTION A Solicitation/Contract Form

THIS COMPANY IS REGISTERED IN CCR AT THE ADDRESS BELOW.

EER Systems Incorporated DUNS: 17-7)53319
3750 Centerview Drive TIN:. A (4
Chantilly, VA 20151 CAGE: 7.

THE ELECTRONIC FUNDS TRANSFER CLAUSE IS IN THE BASIC CONTRACT.

THIS TASK ORDER IS SEVERABLE.

NOTE TO PAY OFFICE: Payout in accordance with funds expiration dates rather than first in first out. The
funding for this Task Order cannot be utilized for work performed after the funds expiration date. Total amount

funded is for the payment of costs.

NSN 7540-01-152-8057 50336-101 OPTIONAL FORM 336A (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR

EER SYSTEMS INC

SECTION B Supplies or Services and Prices

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 F/A-18 Project Office Support
CPAF - Services in accordance with Attachment (1) Statement of Work titled "F/A-
18 ProjectOﬂiceSuppoﬁ"ibrthepeliodofﬂl April 2000 through 31 March 2005.
ESTIMATED COST $11,696,053.00
Accounting and Appropriation Data
000101 ACRN AA Funded Amount $102,035.00
PR N60530-0055-ECEN
000102 ACRN AB Funded Amount $97,000.00
PR N60530-0056-EAEN
00103  ACRN AC Funded Amount s212831.00 (\pX4)
PR N60530-0056-EBEN
000104 ACRI[‘J:AD Flmd]edAmount $121,000.00
Case >
’ PR N60530-0056-ECEN Cb) (‘D
000105 ACRE AE Fundeﬁ Amount $20,880.00
Case
PR N60530-0056-EDEN (b)@)
000106 ACRN AF Funded Amount ) $109,906.00
PR N60530-0059-EAEN
000107 ACRE AG Funded Amount $139,141.00
N60550.0065-E5EN |
N60530-0069-EE (b)(4>
TTEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 Data in accordance with DD form 1423, NSP
FFP - Data in Accordance with DD Form 1423 Contract Requirements
List, Exhibit (B) of the contract and this order.
Funding Status:
NSN 7540-01-152-8057 50336-101 OPTIONAL FORM 336A (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110
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Previous This action Current
Total amount funded $00.00 $802,793.00 $802,793.00

FAR 52.232-22 Limitations of Funds applies to this order as it applies to the basic contract. Of the total
estimated cost, only $802,793.00 has been allotted for use.

The Contractor is authorized to proceed with Phase 1 on 01 April 2000.

The Contractor shall not begin subsequent phases without written directions from the Contracting Officer.
The Contractor shall not exceed the estimated hours and estimated cost *4uthorized to date.

The following is a summary of the phases and current status of the delivery order.

Estimated Cost Estimated Hours Period of Performance
Phase 1* $1,070,529.00 23,1740 04/01/00 — 09/31/00
Phase 2 $2,186,086.00 46,348.0 10/01/00 — 09/30/01
Phase 3 $2,247,480.00 46,348.0 10/01/01 — 09/30/02
Phase 4 $2,310,712.00 46,348.0 10/01/02 — 09/30/03
Phase 5 $2,375,850.00 46,348.0 10/01/03 — 09/30/04
Phase 6 $1,291,291.00 23,174.0 10/01/04 — 03/31/05
Option $214,105.00 4,635.0 To Be Determined
TOTAL TASK ORDER $11,696,053.00 236,375.0 04/01/00 — 03/31/05
Authorized to date* $1,070,529.00 23,174.0 04/01/00 — 09/31/00

*When a phase is authorized, the total hours for that phase is ADDED to any previous phase(s) to
calculate the current maximum hours authorized. The total cost authorized for that phase is ADDED to
any previous phase(s) to calculate the current maximum cost authorized.

Option for Increased Quantity - Priced Line Item (Mar 1989)

The Government may increase the quantity of hours called for in the Schedule at the estimated cost
specified. The Contracting Officer may, by written notice to the Contractor, exercise the option for any
quantity, on multiple occasions, provided the total option quantity does not exceed 4,635 hours. Option
exercise may take place at any time during the period of performance of the task order. Delivery of added
hours shall continue at the same rate that effort is called for under the contract, unless the parties
otherwise agree.

(End of Clause)

POINTS of CONTACT:

Technical Assistant: Shirley Schiefen, Code 411100D, phone 939-8520
Alternate Technical Assistant: L. Woodall, Code 411 100D, phone 939-9883

NSN 7540-01-152-8057 50336-101 OPTIONAL FORM 336A (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR
EER SYSTEMS INC
SECTION G Contract Administration Data
ACCOUNTING AND APPROPRIATION DATA
SubClin 000101
AA: 1701804 4U4N 253 B6ASM 0 068342 2D N60530 44NPS 000 PTO0 000055ECEN00
JOB ORDER NO C411DCE09A (Exp. 30 Sep 00 )
Regn NO: N60530-0055-ECEN
REFERENCE DOCUMENT NO: N0001900-WX-B61PL DOC ACRN: AA
AMOUNT: $102,035.00
SubClin 000102
AB: 1701319 Y7JS 253 CM242 0 068342 2D 00806Q E1780 000 1100 000056EAENGO
JOB ORDER NO: C41187509A (Exp. 30 Nov 00 )
Regn NO: N60530-0056-EAEN
REFERENCE DOCUMENT NO: N0001900-WX-CM15R DOC ACRN: AA
AMOUNT: $97,000.00
SubClin 000103 4
AC: 97-11X8242 2834 000 74842 0 065916 2D|_ ooooseeBENDD  ((0)(4 )
JOB ORDER NO: C41184309A (Exp. N/A) FMS CASENO{_ ]
Regn NO: N60530-0056-EBEN
REFERENCE DOCUMENT NO: N0001900-WX-CMHTF  DOC ACRN: AA
AMOUNT: $212,831.00
SubClin 000104 .
AD: 97-11X8242 2821 000 74212 0 065916 2D{ 000056ECEN00 (b) (4)
JOB ORDER NO: C41187909A (Exp. N/A) FMS CASE No:[~ d
Regn NO: N60530-0056-ECEN
REFERENCE DOCUMENT NO: N0001900-WX-CMMSF DOC ACRN:AA
AMOUNT: $121,000.00
SubClin 000105
AE: 97-11X8242 2878 000 74782 0 065916 2D _ . —  000056EDEN00 Lb)@[)
JOB ORDER NO: C41186209A (Exp. N/A ) FMS CASE NO:[~ ]
Regn NO: N60530-0056-EDEN :
REFERENCE DOCUMENT NO: N0001900-WX-CMKIF DOC ACRN :AA
AMOUNT: $20,830,00
SubClin 000106
AF: 1701506 Y1CF 253 HP265 0 068342 2D N60530 02130 000 0230 0000S9EAENG0
JOB ORDER NO: C411DCG09A (Exp. 30 Sep 02 )
Regn NO: N60530-0059-EAEN
REFERENCE DOCUMENT NO: N0001900-WX-CMA2A DOC ACRN: AB
AMOUNT: $109,906.00
SubClin 000107 .
AG: 97-11X8242 2884 000 74842 0 065916 2D{__ B 000069EBENGO (b) (4)
JOB ORDER NO: C4118P199A (Exp. N/A ) FMS CASE NO{_ 1
Reqn NO: N60530-0069-EBEN
REFERENCE DOCUMENT NO: N0001900-RC-CMD7F  DOC ACRN: AA
AMOUNT: $139,141.00
NSN 7540-01-152-8057 50336-10i OPTIONAL FORM 336A (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR
EER SYSTEMS INC

SECTION J List of Documents, Exhibits and Other Attachments

J-TXT-01 SECTION J - LIST OF ATTACHMENTS

ATTACHMENTS TITLE DATE NO. OF PAGES

(1) Statement of Work 3/13/2000 18

(2) Evaluation Data Sheet 3/23/2000 1

EXHIBIT TITLE DATE NO. OF PAGES

(B) DD Form 1423

Contract Data Requirements List 3/22/2000 9
Contract No. N68936-00-D-0022
Task Order No. 0007
Revision:  3/13/00 final

Attachment (1)

STATEMENT OF WORK

F/A-18 PROJECT OFFICE SUPPORT

.. Applicable Contract SOW Sections: 3.3.3.2 & 3.34

1.0 BACKGROUND AND GENERAL SCOPE OF WORK

1.1 BACKGROUND:

The F/A-18 Advanced Weapons Laboratory (AWL) Integrated Product Team (IPT) is responsible for System
Configuration Set (SCS) and Operational Flight Program (OFP) development and maintenance, software, avionics
and weapon systems testing, systems integration, Aircraft Weapon Delivery System Ballistic Algorithm
development, and operation of the Weapons System Support Facility (WSSF). The term OFP is used to refer to a
single software load in a single processor, whereas SCS is used to refer to an aggregation of OFPs.

NSN 7540-01-152-8057 50336-101 OPTIONAL FORM 336A (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR
EER SYSTEMS INC

1.2 GENERAL SCOPE OF WORK:

The Contractor, as a member of the F/A-18 AWL Integrated Project Team (IPT), shall provide
programmatic and technical support to all phases of the AWL’s development life cycle and to all Projects
for which the IPT is responsible. The scope of this effort includes:

e Development and Maintenance of AWL Plans and Schedules

¢ Review, Development, and Maintenance of Project Documentation

¢ Development of System Test Documentation

¢ Documentation Assessment

* Resource Coordination

¢ Maintenance and Operation of the IPT Management Information System

e IPT Resource Tracking

e Computer and Software Accreditation

e Mathematical Analysis and Investigation of Weapon Delivery Data and Algorithms
The Contractor shall perform assigned tasking as a member of an integrated Government /
Contractor Team, using established Government processes.
This is a follow-on to Delivery Orders 0215, 0216 (part), and 0220, contract N68936-96-D-0009.

2.0 APPLICABLE DOCUMENTS

See reference 2.2(ii) relative to undefined acronyms.

2.1 SPECIFICATIONS, STANDARDS, AND HANDBOOKS:

a) NAWSCLINST 551030 Information and Personnel Security Program, 11/10/98
b) DoD-5000 series Defense Acquisition
¢) MIL-STD-1521 series Std Technical Reviews & Audits
d) NAVSO Pamphlet 3627 Earned Value Systems
2.1.1 The following documents are anticipated to be imposed during the period of
performance of this Task Order:
a) J-STD-016 Standard for Information Technology, Software Life Cycle
Processes, Software development, Sept 1995
b) IEEE/EIA 12207 Software Life Cycle Processes, 4/1/98
c¢) EIA-748 Earned Value Management Systems, 6/1/98
d) CMU/SEI-‘93-TR-025 K/ey Practices of the Capability Maturity Model, Ver. 1.1,
2/93
NSN 7540-01-152-8057 50336-101 OPTIONAL FORM 336A (4-86)
Sponsored by GSA

FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR

EER SYSTEMS INC
22 OTHER DOCUMENTS DRAWINGS, AND PUBLICATIONS:

a) NA System Life Cycle Plan for the F/A-18 Aircraf,
December 1997

b) N/A F/A-18 AWL Management and Systems Engineering Process
Manual, 28 September 1998

¢) N/A F/A-18 System, Software, and/or Hardware Development
Plans (various)

d NA F/A-18 System Development Roadmaps

e) OPNAVINST 4790 series Naval Aircraft Maintenance Program

i) NA F/A-18 Acquisition Product/Block Upgrade Project Plans

g N/A Flight Test Coordinator (FTC) Desktop Procedures

h) NAVAIRINST 13034 series Flight Test Requirements

i)  Al-FI8AC-NFM-000 series F/A-18 NATOPS

) NA F/A-18 Functional Requirements Documents (FRDs) for 15C,
17C, 19C, 18E, 20E, H-1E, H-1C, 12A, and the Reserve
Upgrade.

k) N/A F/A-18 Acquisition Products Functional Requirements
Documents for Tactical Aircraft Mission Planning System
(TAMPS), Joint Mission Planning System (JMPS),
Integrated Defensive Electronic Countermeasures (IDECM),
and other subsystems

) NA Operation of F/A-18 Avionics Subsystems Manuals (“Grey”
Books) for each F/A-18 aircraft version

m) N/A Mission Planning User’s Manual for TAMPS, and JMPS.

n) N/A Desktop Procedures, Ordnance Support

0) NAVAIRINST 8012 series Non-nuclear ordnance non-combat expenditure
requirements/allocations

p) NAWCWPNS WDPS draft 1.3 NAWCWPNS Plant Account

q NAWCWPNCENINST 7320.5B NAWCWPNS Plant Account Procedures

r)  NAVSUP P-437 Naval Supply Manual P-437 (Transaction reporting and
accounting procedures)

s) NAVSUP P485 Naval Supply Manual P-485 (Documentation)

t} NAVAIR 17-35 MTL-1 Metrology and Calibration (METCAL) Program

u) OPNAV 43P6A Naval Measure User Manual

v) NA LAMS Users Manual, version 2.4

w) NAVAIRINST 5239.2 Naval Air Systems Command Information Systems Security

Program. 28 August 1994

NSN 7540-01-152-8057

50336-101

OPTIONAL FORM 336A (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR
EER SYSTEMS INC

3.0

x) NAWCWPNS 742100D

y) Litton 407562

z) NWCTP 5416

aa) N/A

bb) 9Z2710-4597-320BER-002
cc) N/A

dd) N/A

ee) N/A

ff) NOTS TP 3902
gg) MDC B1984-series

hh) N/A
i) N/A

REQUIREMENTS

Group Risk Analysis Support Program Documentation and
User’s Guide, 1995

Prime Item Development Specification (PIDS) for
Embedded Global Positioning System/Inertial
Navigation System (GPS/INS), April 1996

NWC Ballistic Algorithm, September 1972

Preliminary Air-to-Ground Optional Lateral
Maneuver Aid, 30 September 1993

Roll Steering Alternate, 24 March 1994

Official Navy Weapon Ballistics Documents (50 or
more “Reg memos”, available upon request)

Ballistic Extrapolation for Weapon Impact Line
(WIL), 14 March 1994

Roll Steering Air-to-Surface Lateral Maneuver
During F/A-18 Weapon Release, CCIP, and AUTO,
9 July 1996

Ballistics Handbook, August 1964

Operation of F/A-18 Avionics Subsystems for
Aircraft

Government Points of Contact, N68936-00-D-0022
AWL Acronym List

As members of the F/A-18 IPT, the Contractor shall provide support to the F/A-18 AWL in the tasking areas defined
in Section 1.2 and in accordance with the requirements of Sections 3.1 - 3.11. The support shall be provided in
accordance with: the System Life Cycle Plan for the F/A-18 Aircraft (ref. 2.2(a)); the F/A-18 AWL Management
and Systems Engineering Process Manual (ref. 2.2(b)); F/A-18 Development Plans (ref. 2.2(c)); and current
DoD and NAVAIR Policies (ref. 2.1(b)).

The Contractor shall perform assigned tasking as a member of an integrated Government /
Contractor Team, using established Government processes.

NSN 7540-01-152-8057

50336-101

OPTIONAL FORM 336A (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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3.1 AWL PLANS/SCHEDULES

The F/A-18 AWL IPT Office is responsible for maintaining and approving Plans/Schedules for the various Projects
under its cognizance. The Contractor shall provide the support necessary to update IPT Plans/Schedules and to
document the AWL’s progress. This support includes the research and data collection necessary to accomplish the
tasks defined in the following Sections.

3.1.1 Plan/Schedule Updates --

This Section may require non local, domestic and/or foreign, travel to attend technical meetings and
research data (see Sect. 5.9)

This Section may require specialized training in the latest developments of programmatic tracking (see
Sect. 5.10)

3.1.1.1 The Contractor shall update IPT Plans/Schedules to reflect the latest DoD and NAVAIR
Acquisition Policies (ref. 2.1(b)), AWL progress, and/or approved changes (CDRL B001). Updates
shall be developed in accordance with F/A-18 AWL Management and Systems Engineering
Process Manual (ref. 2.2(b)) and existing desktop procedures. Requests for updates shall be
deposited in the Contractor Task Leader’s (TL) ‘in-box” or via electronic message. The Contractor
shall only accept update requests from Project Leads designated by the Government’s Technical
Assistant (TA, see ref. 2.2(hh))). The Contractor shall summarize this task activity in the Monthly
Progress/Status Report (CDRL B00I) .

It is projected that 24 “update” tasks will be assigned per year.

3.1.1.2 If authorized via a Work Request deposited to the TL’s “in-box”, or via electronic
message, the Contractor shall update all Plans/Schedules to support the technical and programmatic
meetings and reviews of Section 3.5. Such updates shall be delivered as part of a Presentation
Package (CDRL B002). The Contractor shall summarize this task activity in the Monthly
Progress/Status Report (CDRL B0OI) .

It is projected that 8 “Presentation Packages” tasks will be assigned per year.

3.1.13 If authorized via a Work Request deposited to the TL’s “in-box”, or via electronic
message, the Contractor shall “rehost” Plans/Schedules in different electronic media, software, or
hardcopy format (CDRL B001). The Work Request will define the new electronic media, software,
or hardcopy format requirement. The Contractor shall summarize this task activity in the Monthly
Progress/Status Report (CDRL BO00I) .

It is projected that 2 “rehost” tasks will be assigned per year.

3.1.2 AWL Progress - The Contractor shall prepare a Weekly Status Report (CDRL B003) detailing the
AWL’s progress in meeting established Project Plans and Schedules (refs. 2.2(c) & (d)). The data for
this Report shall be inputs gathered from individual AWL Project Leads. Inputs will be in the form of
written notes deposited in the TL’s “in-box”, electronic messages, planning/scheduling meetings the
Contractor attends (section Sect. 3.5) and/or personal interview. The Contractor shall compile a “draft”
report no later than 1400 hrs of the first working day of each week and, after inclusion of Government
review comments, submit a “final” (suitable for electronic distribution) to the AWL Chief Engineer no
later than 1700 hrs of the fourth working day of each week.

NSN 7540-01-152-8057 50336-101 OPTIONAL FORM 336A (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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3.1.3 Plans/Schedule assessment — The Contractor shall study existing AWL plans/schedules to gain a
familiarity with the planned activities and milestones documented therein. Based on the information the
Contractor receives in developing the Weekly Status Report (CDRL B003) as well as other TO tasks, the
Contractor shall provide an independent assessment of the accuracy of AWL Plans/Schedules, including
their compliance with DoD acquisition policies (ref. 2.1(b)). The Contractor’s assessment shall identify
those Project Plans/Schedule milestones or activities which are no longer correctly represented and report
the findings in the Monthly Progress/Status Report (CDRL B00I).

3.1.4 Aircraft Modification Schedules -- The Contractor shall develop or update detailed Aircraft and
Subsystem Flight Clearance Modification Schedules and documentation (CDRL B004) in support of
Government approved System Configuration Sets (SCS) development plans of references 2.2(c) & (d).
The Contractor shall ensure the Schedules and modifications comply with the requirements of the Naval
Aircraft Maintenance Program (ref. 2.2(¢)). Newly developed Schedules, if required, shall be developed
by modifying/updating a similar existing Schedule to retain consistency of format and data content. The
Schedules and documentation shall be prepared in accordance with the Flight Clearance Process defined
in paragraph 5.4.8-1 of reference 2.2(b). The Schedules and documentation shall be submitted one week
prior to the first flight of and aircraft’s new/updated SCS or new/updated system, as defined in F/A-18
Program Plans and Schedules (ref. 2.2(d)) and in support of aircraft scheduling (ref. 2.2(g)). In order to
gather data to update the Schedules and documentation, the Contractor shall monitor proposed, approved,
and in-work aircraft modifications from the design phase through final systems functional check out.

It is projected that 50 “newly developed” and 50 “updated” Schedules will be required per year.

3.1.4.1 Clearance Monitoring -- The Contractor shall monitor the currency of approved F/A-18 flight
clearances to meet scheduled and projected weapons (both domestic and foreign) flight test
requirements. The Contractor shall notify the Government of impending clearance expirations or
deficiencies in the Monthly Progress/Status Report (CDRL B0O0I).

It is projected that 15 flight clearances will require Contractor review per month.

3.1.5 F/A-18 Test Aircraft Maintenance Plans and Schedules - The Contractor shall monitor and coordinate
all aspects of AWL F/A-18 test aircraft maintenance and modification activities. This task shall be
accomplished by gathering data from: review of existing references (refs. 2.2(c), 2.2(e), 2.2(h) & 2.2(1));
the planning, scheduling, and resource planning meetings the Contractor attends (see Sect. 3.5); and
planning, scheduling, and maintenance data deposited to the TL’s “in-box”. The Contractor shall
identify those maintenance Plans and Schedules that are not compliant with the requirements of the
Naval Aviation Maintenance Program (ref 2.2(e)) or the Naval Aviation Standardization Program
(ref 2.2(i)), and notify the Government via the Monthly Progress/Status Report (CDRL B00I). The
Contractor shall coordinate all proposed changes with maintenance and modification activities identified
in the previously specified references or identified in resource planning meetings. The “coordination”
activity of this task shall include verbal contact with all Government and contractor activities involved in
F/A-18 maintenance and modification (defined in references 2.2(b) & (e)) to determine whether they
agree, disagree, can or cannot comply with the F/A-18 schedules and plans identified in reference 2.2(d)
and in resource planning meetings. If any activity disagrees or cannot comply to a specific technical
provision or schedule, the Contractor shall note the issue and notify, and attempt to negotiate with, other
concerned activities affected by the issue for the purpose of reaching a resolution. If resolution cannot be
achieved, the Contractor shall notify the Government via the Monthly Progress/Status Report
(CDRL BO00I). For time critical issues, the Contractor shall verbally notify the TA. If authorized via a
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Work Request deposited in the TL’s “in-box” or via electronic message, the Contractor shall submit
suggested “red line” changes to the AWL IPT office for inclusion in the task defined in Section 3.1.1
(CDRL B005).

This Section may require non local, domestic and/or foreign, travel to attend technical
meetings and research data (see Sect. 5.9)

3.1.6 F/A-18 Project Tracking -- The Contractor shall track the progress of various Projects either defined
below or by TDL. This tasking shall consist of monitoring the Project progress to the plans defined in
the references above; assessing the progress to the plans and schedules; providing programmatic and
technical recommendations to remain on, or recover to, the Plans and Schedules; and updated plans to
represent actual progress. Recommendations and updates will be provided as defined below or by TDL.

It is projected that the Government will start 1 new Project that requires Project
tracking approximately every 3 years (2 in next 5 years), in addition to those defined

below.

Each TDL will define the Project, appropriate references, and products. It is

projected each Project will require 10 Plan updates per year.

This Section may require non-local, domestic and/or foreign, travel to attend technical
meetings and research data (see Sect. 5.8).

This Section may require specialized training in the latest developments of
programmatic tracking (see Sect. 5.9).

3.1.6.1

F/A-18 Integrated Defensive Electronic Countermeasures (IDECM) System Program

Plan - The Contractor shall monitor the progress of the IDECM electronic warfare system
compared to the F/A-18 System Development Plan for the IDECM system. The Contractor shall
periodically update the F/A-18 System Development Plan (ref. 2.2(c)) for the IDECM electronic
warfare system to represent actual progress (CDRL B001). This Plan addresses the individual
subsystems that comprise IDECM:

*
*
.
L4

Radar Warning Receiver (RWR)

Radio Frequency Countermeasure (RFCM)
Common Missile Warning System (CMWS)
Advanced Strategic & Tactical Expendable (ASTE)

The Plan encompasses laboratory, ground, and flight testing of the new sub-systems associated with
IDECM, and complies with the Program milestones for F/A-18 SCS development.

3.1.6.1.1 The Plan shall be monitored to ensure it is in accordance with: the

F/A-18 System Life Cycle Plan (ref. 2.2(a)); the F/A-18 E/F Functional
Requirements Document Process Definition (ref. 2.2(k)); Operation of F/A-18
Avionics Subsystems Manuals (“Grey” Books, ref. 2.2(1)); Earned Value
Management Systems, EIA-748, (ref. 2.1.1(c)); and observed progress. This
activity shall consider the coordination and integration of all elements of the
IDECM electronic warfare system into the E/F Program.
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Additional data for this effort shall be data gathered from the technical and programmatic
meetings and reviews the Contractor attends (see Section 3.5) and planning/scheduling data
deposited to the TL’s “in-box”.

The Contractor shall assess progress in the execution of the Plan and verbally discuss
recommendations to correct to the Plan during the periodic work coordination meetings.

3.1.6.1.2 The Contractor shall update the Plan as required by F/A-18 milestones
(ref. 2.2(d)) to ensure that it continues to reflect the data gathered above and the activity
necessary to integrate IDECM subsystems into the 18EI SCS, the 18E SCS, and the 20E SCS
(CDRL B001). This activity shall consider the coordination and integration of all elements of
the IDECM electronic warfare system into the E/F Program.

3.1.6.13 During the execution of the tasking defined above, the Contractor shall observe
and evaluate the processes utilized in support of the IDECM Program. The Contractor shall
submit process improvement recommendations via the Monthly Progress/Status Report
(CDRL B00I) whenever potential improvements are identified.

3.2 PROJECT DOCUMENTATION

The F/A-18 AWL utilizes a tailored set of Project specific documents to manage each AWL software Project. The
following are typical of the type of Project documents that shall be created and/or updated to meet specific Project
milestone requirements.

¢ F/A-18 Functional Requirements Documents (FRDs)
(CDRL B007), references 2.2(j) & (k)

¢ F/A-18 System, Software and/or Hardware Development Plan
(CDRL B006), reference 2.2(c)

¢ F/A-18 System Life Cycle Plan (SLCP)
(CDRL BO00A), reference 2.2(a)

¢ F/A-18 Acquisition Product/Block Upgrade Project Plan
(CDRL B009), reference 2.2(f)

The Contractor shall develop original and/or update existing AWL Project documents included in the above list.
The Plans shall be compliant with the Navy’s policies as stated in references 2.1(a)-(c). This effort includes the
research and data collection necessary to create and/or update documents as outlined in Sections 3.2.1 - 3.2.3.

It is projected that up to 2 original documents and 4 update versions of CDRLs B006 - B009 may be required per
year. It is projected that 10 versions of documents (CDRL B009) may be required per year. With implementation
of references 2.2(a)-(d), an additional 10 versions of CDRLs B006 — B009, are projected to be required.

This Section may require non-local, domestic and/or foreign, travel to attend meetings and
research/gather technical data (see Section 5.9).

This Section may require specialized training in the latest developments in Department of Defense acquisition
processes and standards (see Sect. 5.10)
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3.2.1 Qriginal Documents — Development of original Project documents (i.e., documents not currently
existing) shall be based on the references indicated above. Each document shall be tailored to meet the
requirements of a specific AWL Project and shall be submitted in accordance with the CDRLs listed.
Each original document shall be initiated by TDL. Each initiating TDL will identify the type of
document (e.g., FRD), the Project (e.g., 19C SCS), and the due date. The Contractor shall tailor
documents in accordance with the originating TDL, the requirements defined by references 2.2(b), (j),
(k), & (m), the guidance of reference 2.2(a), and the document specific references and CDRLs listed
above.

As a result of on-going changes in DOD and Navy policies and instructions, not all AWL documentation
requirements can be identified at this time. Program documents not included in the above list may be
initiated by TDL. Such TDLs shall identify the required format, applicable reference, and any specific
instructions. Original documents developed under this paragraph shall be submitted under CDRL B009.

3.2.2 Updates -- Updates to existing documents shall be initiated by a Document Update Request deposited in
the TL’s “in-box”. Each Update Request shall indicate the purpose of the update, the governing
CDRL/reference, and the due date. Updates shall be compatible with the existing document (unless
otherwise specified by the Government) and the document specific references and CDRLs listed above.

33 SYSTEM TEST DOCUMENTATION:

The F/A-18 AWL utilizes a tailored set of Project specific test documents to manage and conduct the development
and verification and validation testing associated with each AWL Project. Test documents are created and updated
to meet the milestone requirements of F/A-18 test phases. The Contractor shall develop original and/or update
existing AWL test documents to meet the milestone requirements of F/A-18 SCS Software Development Plans
(ref. 2.2(c)). The Contractor shall conduct the research and data collection necessary to create and/or update the
documents described in Sections 3.3.1 - 3.3.3. Data shall be derived from:

¢ inputs deposited in the TL’s “in-box” by designated Project Leads, Task Team Leads, and Project
Engineers
electronic messages sent by designated Project Leads, Task Team Leads, and Project Engineers
participation in planning meetings (per the published schedules) relative to SCS test planning and
testing.

¢ weekly interface with the NAWCWD Codes/Task Teams responsible for conducting laboratory,
ground, and flight test

This tasking may require non-local, domestic and/or foreign, travel to attend meetings and reviews and witness
testing (see Section 5.9).

This Section may require specialized training in the latest developments in Department of Defense testing processes
and standards (see Sect. 5.10)

3.3.1 Test Plans (TP) — NAWCWD requires (ref. 2.2(h)) an approved Test Plan prior to the start of Project
flight testing. Each Test Plan, when approved by NAWCWD, establishes the overall scope of flight test
activity, the test environment, and the safety constraints under which the flight test activities are to be
conducted. Up-to-date Test Plans must be maintained throughout the duration of each Project.

The Contractor shall create Development phase and Verification and Validation phase Test Plans to meet
the NAWCWD requirements defined in reference 2.2(h). Each Test Plan shall be tailored to meet the
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requirements of a specific AWL Project and shall be submitted in accordance with CDRL B00B.
Original Test Plans shall be initiated by a TDL specifying test phase (e.g., Development), the Project
(e.g., 19C Block Upgrade), and the due date. Updates to existing Test Plans shall be initiated by a TP
Update Request deposited in the TL’s “in-box™. Each Update Request shall indicate the purpose of the
update, the governing CDRL/reference, and the due date. Updates shall be compatible with the existing
document (unless otherwise specified by the Government) and the document specific references and
CDRLs listed above.

3.3.2 Engineering Test Plans — Engineering Test Plans (ETPs) are developed by the AWL to manage and
execute the laboratory, ground, and flight tests associated with Project phases. The purpose of the
Engineering Test Plan is to identify in a single document the test activity, the resources, and the schedule
necessary to complete testing. Each Task Team is assigned an area of functional responsibility for which
it develops and submits an appropriate test point matrix defining laboratory, ground, and flight test
requirements.

The Contractor shall collect and compile the individual Task Team inputs into a single Engineering Test
Plan in accordance with the standardized F/A-18 ETP format (ref. 2.2(b)). Input data will be provided
via the TL’s “in-box” or via electronic message. Each Engineering Test Plan shall be tailored to meet the
requirements of a specific AWL Project and shall be submitted in accordance with CDRL B00OB.
Original Engineering Test Plans shall be initiated by a TDL specifying test phase (e.g., Development),
the Project (e.g., 13C Block Upgrade) and the due date. Updates to existing Engineering Test Plans shall
be initiated by an ETP Update Request deposited in the TL’s “in-box”. Each Update Request shall
indicate the purpose of the update, the governing CDRL/reference, and the due date. Updates shall be
compatible with the existing document (unless otherwise specified by the Government) and the document
specific references and CDRLs listed above.

No Contractor effort for this Section is projected at Task Order initiation.

3.3.3 Test Procedures -- F/A-18 Task Teams utilize two types of Test Procedures to conduct laboratory
testing: Developmental Test Procedures (DTP) and Integration Test Procedures (ITP). Approved
DTPs and ITPs are archived in the “F/A-18 Hornet fileserver”. Each Task Team is responsible for
developing the DTP and ITP updates (“red-lines™) necessary to support Project laboratory testing.

The Contractor shall develop and submit proposed DTP and ITP updates based on “red-line” changes
deposited in the TL’s “in-box” (CDRL B00C). The Contractor shall electronically import the
Government-approved final version of the Developmental Test Procedures (DTP) and Integration Test
Procedures (ITP) for each SCS development into the “F/A-18 Hornet fileserver”, verifying that all data
has been transferred correctly.

It is projected that 4500 updated Test Procedures will be required per year.

34 DOCUMENTATION ASSESSMENT:

Documentation is an integral part of the F/A-18 AWL’s SCS life cycle engineering process. The Contractor shall
provide personnel with the experience and knowledge to evaluate a wide range of Program-level and engineering
documents. This effort includes the research and data collection necessary to accomplish the task defined in the
following sections.

NSN 7540-01-152-8057 50336-101 OPTIONAL FORM 336A (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET } REFERENCE NO. OF DOCUMENT BEING CONTINUED] PAGE
N68936-00-D-0022-0007 17 OF 32

NAME OF OFFEROR OR CONTRACTOR
EER SYSTEMS INC

This Section may require non-local, domestic and/or foreign, travel to attend meetings and research/gather technical
data (see Section 5.9).

This Section may require specialized training in the latest developments in Department of Defense acquisition
processes and standards (see Sect. 5.10)

3.4.1 Externally Developed Engineering Documents -- The Contractor shall perform detailed assessments of
externally developed engineering documents. Documents to be assessed will be provided to the
Contractor via the TL’s “in-box”. The Contractor shall check documents for compliance with references
2.1.1(a) & (b), or superseding reference) and the F/A-18 Software Life Cycle Plan (ref. 2.2(a)). The
Contractor shall also assess the technical content of the document for consistency and traceability to an
approved Functional Requirements Document (refs. 2.2(j) & (k)). Where applicable, the Contractor shall
assess the Acquisition Processes as compared with the DoD-5000 series (ref. 2.1(b)). The Contractor’s
assessments shall be submitted to the Government in accordance with CDRL B0OD. The Contractor
shall comply with all conflict of interest provisions of the basic contract when assessing documents
developed by other Contractors. No conflict of interest issues are anticipated for this tasking.

It is projected that approximately 100 documents may be assigned for assessment per year.

3.4.2 Work Process Documentation -- The F/A-18 AWL IPT has documented its Work Processes (the
operational methods by which it performs its responsibilities) in ref. 2.2(b). The F/A-18 AWL IPT has
an ongoing responsibility to continually monitor itself and update its Work Processes as necessary to
keep them current. As a member of the AWL IPT, the Contractor shall maintain an awareness of the
contents of reference 2.2(b) and implement the processes appropriate to assigned tasks. If the Contractor
identifies undocumented processes or processes deviating from the documented Work Processes, the
Contractor shall identify and report those processes in the Monthly Progress/Status Report (CDRL BOOI).
If authorized via a Work Request deposited to the TL’s “in-box™ or via electronic message, the
Contractor shall develop and submit updates to the Work Process Documentation (CDRL BOOE).

It is projected that 10 process documentation updates will be assigned per year.

35 TECHNICAL AND PROGRAMMATIC MEETINGS AND REVIEWS

The Contractor shall attend, as a participating member, technical and programmatic meetings and reviews. These
include both “formal” and “informal” meetings. The Contractor's participation shall include verbal contributions or
presentations in the Contractor's areas of responsibility and/or expertise. Meeting schedules will be available
“on-line” or can be requested from the TA. A schedule of “formal” meetings will be provided periodically to the
TL’s “in-box”. Examples of such meetings include: Mission System Reviews, Foreign Military Sales Reviews,
Project planning meetings, and Subsystem Executability Reviews. Prior to each “formal” meeting, the Contractor
shall verbally discuss and coordinate their inputs with the TA (and/or designate), recommend agenda items, and
prepare Presentation Materials in accordance with the agenda (CDRL B002). During each “formal” meeting, the
Contractor shall document all action items assigned, to whom the action item is assigned, and the completion date.
Subsequent to each “formal” meeting, the Contractor shall maintain a Status Sheet documenting the completion
status of all action items assigned during the meeting. The Contractor shall keep the Status Sheet updated by
making personal or telephone contacts at least weekly to each person responsible for an “open” action item. This
Status Sheet shall be made available for review by the Government upon request during the period of performance
of this TO.

This tasking may require non-local, domestic and/or foreign, travel to attend meetings and reviews (see Section 5.9).
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This tasking may require specialized training in the latest developments of programmatic tracking (see Sect. 5.10)

It is projected that approximately 50 “formal” meetings will require support per year.

3.6 RESOURCE COORDINATION:

The Contractor shall provide an F/A-18 Ordnance Resource Coordinator to support AWL testing as defined in
Sections 3.6.1 - 3.6.4, below. The Contractor shall accomplish these tasks in accordance with the Ordnance Support
Desktop Procedures Manual (ref. 2.2(n)), and NAVAIR Instruction (ref. 2.2(0)).

This tasking may require non-local, domestic and/or foreign, travel to attend meetings and witness testing (see
Section 5.9).

This tasking may require special training in new weapons systems (see Section 5.10).

3.6.1 Annual NCEA Requirements -- The Contractor shall annually obtain from F/A-18 AWL Task Team
and Project Leads the projected weapons/ordnance requirements for the next fiscal year. The Contractor
shall research the information provided for completeness and develop a document suitable for submission
to PMA 265 as the fiscal year NAWCWD, China Lake F/A-18 Non-Combat Expenditure Allocation
(NCEA) Requirements (CDRL B008). Additionally, the Contractor shall maintain a listing of out-year
allocation requirements identified by F/A-18 Task Team and Project Leads.

3.6.2 NCEA Updates - The Contractor shall update the NCEA Requirements (CDRL B008) as required to
incorporate new or changing requirements placed in the TL’s “in-box”.

It is projected that 6 updates will be required per year.

3.6.3 Quarterly Projected Weapons Usage Reports — Quarterly, the Contractor shall obtain from AWL Task
Team and Project Leads their 90-day projected weapons usage requirements. The Contractor shall
compile this information in a Projected Weapons Usage Report (CDRL BOOF) to support AWL test
planning. The Contractor shall submit a quarterly Ordnance Expenditure Report that provides, by month,
a summary projection of F/A-18 ordnance usage (CDRL B00G).

3.6.4 Ordnance Database -- The Contractor shall use the existing Ordnance Database to keep an up-to-date
record of fiscal year allocations and expenditures. The Contractor shall input to the database all
authorized NCEA changes distributed to the TL’s “in-box”. The Contractor shall track (from flight test
records) ordnance expenditures and verbally report to the TA if expenditures are exceeding the NCEA
allocations or if insufficient assets will be available to support approved Test Plans. To facilitate the
availability of ordnance to meet F/A-18 Test Schedules, the Ordnance Coordinator shall verbally
communicate the AWL’s ordnance usage status and plans with PMA 265, the NAWS Weapons
Department, Weapons Test Squadron, and to other related activities (specific points of contact will be
identified by the TA during the first work coordination meeting).

This task is projected to require approximately 40 work hours per month.

3.6.5 Ordnance Request Monitoring —~ The Contractor shall review all flight schedule requests requiring
ordnance for proper loading configuration and compliance with aircraft weight and balance restrictions as
defined in applicable aircraft manuals/flight clearances. The Contractor shall assign proper Naval
Ammunition Logistics Code (NALC) codes to flight requests to ensure that only NCEA allocated
weapons/components are ordered to fulfill test requirements. The Contractor shall also periodically
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monitor test events to determine if weapons are properly prepared, configured, and loaded onto aircraft or
laboratory test stands.

It is projected that 20 flight schedule requests per month will require Contractor review. It is projected
that 5 test events per month will be monitored by the Contractor.

3.7 IPT MANAGEMENT INFORMATION

This tasking may require non-local, domestic and/or foreign, travel to collect data and to attend meetings and
reviews (see Section 5.9).

This Section may require specialized training in the latest developments and information related to Government
databases (see Sect. 5.10)

3.7.1 Maintenance and Operation — The Contractor shall maintain the F/A-18 AWL IPT unique management
information system and provide database printouts (CDRL BOOH) from the system in response to Data
Report Requests deposited to the TL’s “in-box”. Each Data Report Request shall indicate the range of
data requested, the required format, report distribution, and the due date. The term “maintain” shall
include collecting, entering, updating, exporting, and formatting data. Data to be input into the system
will be deposited in the TL’s “in-box”. Data will include information supplied from all the F/A-18 Task
Teams and Block Leads, and will be in multiple formats and software packages.

This task is projected to require approximately 640 work hours per month.

3.7.2 Research and Development -- The Contractor shall research and develop recommendations for changes
in the IPT Management Information Systems. The research shall be identified, conducted, and delivered
as project documentation or document assessments as defined in sections 3.2 and 3.4 above.

This task is projected to require approximately 150 work hours per month.

38 IPT RESOURCE TRACKING:

The Contractor shall maintain an up-to-date status of ail F/A-18 IPT plant account resources, including office
equipment, computer resources, and F/A-18 laboratory assets. The Contractor shall utilize the existing Plant
Account data base (location available from the TA, and maintained with commercial software) to track the location,
responsible person, and status of each accountable item. Performance of this task includes systematically
inventorying items on hand, entering newly acquired items, and deleting items no longer accountable in accordance
NAWS China Lake Plant Account Procedures (refs. 2.2(p) & (q)). The Contractor shall report the status of IPT
plant account resources quarterly in the form of a computer database printout (CDRL BOOH).

The requirements of this Section may include the Contractor’s joint use of Government-owned vehicles to transport
equipment and documentation to/from the Airfield areas (see Section 5.5).

The requirements of this task may require non-local, domestic and/or foreign, travel to survey and inventory
non-local Government equipment (see Section 5.9).

This Section may require specialized training in the latest developments in Government Resource Management
systems (see Sect. 5.10)

This task is estimated to require approximately 160 work hours of Contractor effort per month.
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3.8.1 NALCOMIS Maintenance:

The Contractor shall maintain the Naval Aviation Logistics Command Management Information System
(NALCOMIS) at the F/A-18 AWL in accordance with ref. 2.2(e). The Contractor shall use the
NALCOMIS system, in accordance with refs. 2.2(r) & 2.2(s), to access the Naval Aviation Supply
System in support of AWL requests for materials or equipment. In response to requests for
materials/equipment received via EMail or the TL’s “in-box”, the Contractor shall determine from
NALCOMIS the availability status of materials/equipment, whether the materials/equipment is on-station
or off-station, the time required for delivery, and the ordering priorities. The Contractor shall respond to
the originating official via EMail with the data retrieved from the NALCOMIS. Upon receipt of EMail
or written approval of the AWL Laboratory Director deposited in the TL’s “in-box”, the Contractor shall
order the subject materials/equipment via NALCOMIS and maintain status knowledge of the
material/equipment order.

The Contractor shall summarize this effort in the Monthly Progress/Status Report (CDRL B0OI).

This task is estimated to require approximately 5 work hours of Contractor effort per month.

3.8.2 IMRL Maintenance:

The Contractor shall maintain the F/A-18 Individual Material Readiness List (IMRL) in accordance with
ref. 2.2(¢). The IMRL listing will be supplied by the NAWCWD IMRL Manager. The Contractor shall,
in accordance with refs. 2.2(e), 2.2(r), & 2.2(s), maintain status and accountability of assigned IMRL
items, maintain IMRL inspection records, requisition IMRL items via the NAWCWD ground support
equipment office, return IMRL items for inspection and calibration, and return excess IMRL equipment
items to the F/A-18 controtling custodian (COMNAVAIRPAC).

The Contractor shall summarize this effort in the Monthly Progress/Status Report (CDRL B0OI).

The requirements of this Section may include the Contractor’s joint use of Government-owned vehicles
to transport “yellow equipment” within the Airfield flightline areas (see Section 5.5).

This task is estimated to require approximately 10 work hours of Contractor effort per month.

3.8.3 Equipment Metrology Program Maintenance:

The Contractor shall manage the F/A-18 AWL’s Equipment Metrology program in accordance with refs.
2.2(e), 2.2(u), & 2.2(v). The Contractor shall review the NAWCWD Intermediate Maintenance
Activities’ Monthly Calibration Schedule (available from the TA) to identify equipment requiring
recalibration. The Contractor shall schedule recalibration and track recalibration status so as to comply
with the calibration requirements. The Contractor shall access and maintain the Local Asset
Management System (LAMS) IAW ref. 2.2(v), to document the required calibration status of tracked
equipment.

The Contractor shall summarize this effort in the Monthly Progress/Status Report (CDRL B00I).
This task is estimated to require approximately 10 work hours of Contractor effort per month.
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39 COMPUTER AND SOFTWARE ACCREDITATION:

3.9.1 Computer and Software Accreditation:

The Contractor shall collect defined data and provide data input to and configuration management of
(including the level of classification) the Group Risk Analysis Support Program (GRASP) database in
accordance with NAVAIRINST 5239.2, Chapter 2, Section 2 (ref. 2.2(w)). This effort shall be
applicable to all existing and newly accredited F/A-18 IPT computer systems. The Contractor shall
collect the data and follow the processes defined in the Group Risk Analysis Support Program
Documentation and User’s Guide, (ref. 2.2(x)). The Contractor shall become aware of newly accredited
F/A-18 IPT computer systems via implementation of Trouble Reports for system connection.

The Contractor shall generate database printout Reports as identified by Data Requests placed in the TL’s
“In-box” (CDRL BOOH).

This task is estimated to require approximately 160 work hours of Contractor effort per month.

3.10 MATHEMATICAL ANALYSIS AND INVESTIGATION:

The Contractor shall perform mathematical analysis to investigate areas identified as possibilities for improving
air-to-surface weapon delivery accuracy or correcting identified errors/problems in the air-to-surface weapon
delivery system for the design and development of an F/A-18 Air-to-Surface weapon delivery improvement system.
Tasking is defined in Sections 3.10.1 - 3.10.6, and each task shall be assigned by a TDL. The following tasks are
research tasks and there is no one specific document to perform in accordance with. All applicable documents in the
F/A-18 Software Support Library and those of Section 2.0 will be made available to the Contractor in the
performance of these tasks.

This Section may require non-local, domestic and/or foreign, travel to attend technical meetings and research data
(see Sect. 5.9)
No Contractor effort for this Section is projected at Task Order initiation.

3.10.1 Plan of Attack, Next Generation Strike Capability: As defined by a TDL, the Contractor shall
update/maintain the currency of the Roadmap (Plan of Attack), based on action items (Als) resulting
from F/A-18 Program reviews/meetings and delivered to the Contractor’s Task Leader (TL)
electronically or via the TL’s “in-basket”. If this tasking is activated, the Contractor shall update the
Roadmap quarterly (CDRL B001). Elements identified within the Roadmap shall be prioritized, based
on schedule, criticality of analysis, and improvement projected to be realized. Initiation of this tasking
will occur by a Technical Direction Letter (TDL), approved by the Contracting Officer’s Representative
(see ref. 2.2(hh)). The due date will be specified in the TDL.

3.10.2 Roadmap Element (Task) Analysis: As defined by a TDL, the Contractor shall perform tradeoff
studies to determine the most efficient approach for implementation for each approved element on the
Roadmap (see Sect. 3.10.1) in the priority established in Program reviews and submitted to the TL via
EMail or the TL’s “in-basket”. The Contractor shall provide further analysis (in accordance with
references 2.2(z) - 2.2(ff)), based on the tradeoff results, for developing a system capable of achieving
F/A-18 precision strike capability under combat release. Intermediate goals shall include Accuracy,
Versatility of Attack, and Combat Readiness improvements with an objective of lowering Circular Error
Probable (CEP), expanding delivery envelopes, improving safety and survivability without degrading
accuracy in combat conditions, and amelioration of system degradation with the loss of one or more
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critical subsystems. The Contractor shall document the Design Approach in an Analysis Report
(CDRL B009). Initiation of this tasking will occur by a Technical Direction Letter (TDL), approved by
the Contracting Officer’s Representative (COR, see ref. 2.2(hh)). The due date will be specified in the
TDL.

3.103 Global Positioning System (GPS) and Embedded GPS-Inertial Navigation System (EGI) Analysis:
As defined by a TDL, the Contractor shall perform an analysis evaluating the F/A-18 GPS and EGI

system performance in the areas of Vertical Velocity and Altitude errors, using reference 2.2(y), to
determine needed system or algorithm corrections to improve F/A-18 strike capability. The Contractor
shall document the analysis in an Analysis Report (CDRL B009), discussing the results of the analysis
and conclusions reached. Initiation of this tasking will occur by a Technical Direction Letter (TDL),
approved by the Contracting Officer’s Representative (COR, see ref. 2.2(h)). The due date will be
specified in the TDL.

3.104 Synthetic Aperture Radar (SAR) Bombing Analysis: As defined by a TDL, the Contractor shall
use ref. 2.2(gg) to analyze the current implementation of Synthetic Aperture Radar (SAR) bombing and
SAR bombing test results to determine the recommended approaches, solutions, or algorithm corrections
to the current system to improve weapon delivery accuracy. Initiation of this tasking will include the
delivery of a Reference Materials Package for analysis, including the Analysis Report due date, to the TL
via the TL’s “in-basket”. The Contractor shall document the analysis in an Analysis Report
(CDRL B009), discussing the results of the analysis and conclusions reached. Initiation of this tasking
will occur by a Technical Direction Letter (TDL), approved by the Contracting Officer’s Representative
(COR, see ref. 2.2(hh)). The due date will be specified in the TDL.

3.10.5 Ballistic Integrator Algorithm (BIA) Study: As defined by a TDL, the Contractor shall perform a
study for modification of and potential improvements to the F/A-18 Ballistic Integrator Algorithm (BIA)
and associated tools, using references 2.2(z) - 2.2(ff). The Contractor’s effort for this study/analysis shall
include the development and electronic submittal of a ballistic Problem Report (Established Problem
Report format available from the Technical Assistant (TA, see ref. 2.2(hh)). The Contractor shall deliver
a Ballistic Algorithm Analysis Report (CDRL B009) describing the results of these efforts. Initiation of
this tasking will occur by a Technical Direction Letter (TDL), approved by the Contracting Officer’s
Representative (COR, see ref. 2.2(hh)). The due date will be specified in the TDL.

Non-local, domestic, travel may be required for the off-site ballistic expert to travel to NAWCWD, China
Lake to consult with Government ballistics experts in reference to the tasking in this paragraph (see
section 5.9).

3.10.6 In support of each TDL, The Contractor shall participate in scheduled technical exchange
meetings (see on-line electronic schedule), and attended by F/A-18 Project Engineers. During these
meetings the Contractor shall discuss and present a briefing describing analysis performed to date on
tasking defined in Sections 3.10.1 - 3.10.5. The Contractor shall provide Briefing Materials
(CDRL B002) IAW section 3.5.
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3.11 MONTHLY PROGRESS/STATUS REPORT:

The Contractor shall deliver a Monthly Progress/Status Report (CDRL B0OI) no later than 9 working days after the
close of each monthly accounting period. The Report shall include a summary of work performed for each task,
problems encountered, problems solved, trips made, current schedules, and cost information. Cost information shali
include monthly and cumulative funds/hours expended and a trend analysis graph depicting actual and planned
expenditures. Tasking initiated by Technical Direction Letter (TDL) shall be documented. Additional information
shall be provided as specified elsewhere in this Statement of Work.

4.0 SCHEDULE

4.1 PERIOD OF PERFORMANCE: As specified in the TO.

5.0 SPECIAL PROVISIONS

5.1 POINTS OF CONTACT: All Government Points of Contact are identified in
reference 2.2(hh).

52 SECURITY CLASSIFICATION AND CONTROL: This TO may involve information up to the
Security Classification of SECRET.

5.2.1 Shared Access: The Contractor shall perform and adhere to the Security responsibilities defined in
Attachment A to this SOW.

53 NAVAL AIR WEAPONS STATION (NAWS) ACCESS: Contractor access will be
provided to the following NAWS, China Lake restricted areas:

N North Ranges
F Airfield Flight Line Area (incl. enclosed bldgs.)
M Michelson/Lauritsen Laboratories

53.1 The Contractor shall request access for each employee working on this TO to only
those NAWS restricted areas to which the employee requires regular access while
working on this TO. When a Contractor employee no longer requires regular access to
a restricted area, the Contractor shall request appropriate downgrade to that employee’s
access privileges.
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54 SAFETY: Work under this Task Order may be performed in and around military aircraft. The Contractor
shall assure that his personnel have and use appropriate safety equipment and comply with NAWCWD safety
requirements. Where work is in the area of explosives, the Contractor is responsible for assuring that personnel
have the proper training, certifications, safety equipment, and procedures.

The Contractor shall provide a hearing test for applicable personnel prior to work on this TO. Results of this hearing
test shall be kept on record by the Contractor for review by the Government.

5.5 OPERATION OF GOVERNMENT-OWNED VEHICLES: Contractor personnel may
be required to operate Government-owned vehicles “on-base”, while performing tasks under this
Task Order. Potential uses of Government-owned vehicles includes: (a) transport of equipment
and documentation to/from the Airfield area (see Section3.8) and (b) transport of “yellow
equipment” in the F/A-18 hangar areas (see Section 3.8.2). This joint-use of Government-owned
vehicles shall be in accordance with both the Government’s and Contractor’s applicable policies.

5.6 GOVERNMENT FURNISHED EQUIPMENT/DATA: The Government will provide
on site Contractor employees access to all computer systems, tools, equipment, and technical
data required to accomplish TO tasking.

5.6.1 The Contractor shall request access authorization to Government computer
systems for only those employees actually needing such access for the performance of
their duties in support of this TO. The Contractor shall ensure that all Contractor
employees granted access to Government computer systems or equipment adhere to all
related Government security procedures. When a Contractor employee no longer
requires access to a Government computer system in support of this TO, the Contractor
shall attempt to verbally notify the applicable Government Computer Resources Access
Data Manager, and the Contractor shall send written notification within 2 days. If a
Contractor employee with access privileges to Government computer systems is
transferred from this TO or terminated, the Contractor shall immediately attempt to
verbally notify the Government Computer Resources Access Data Manager, and the
Contractor shall send written notification within 2 days of the transfer/termination.

5.7 PURCHASED MATERIALS: The Contractor may be required to purchase safety equipment and related
tests (see Section 5.4). The estimate for purchased materials is approximately $1000 per year.

58 CONTRACTOR FURNISHED EQUIPMENT/MATERIALS/SUPPLIES:

The Contractor shall furnish all other materials/equipment/supplies as required to accomplish
efforts established by this SOW and performed within the Contractor’s off-Base facility.
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5.9 Non-local, domestic and foreign, travel may be required in the performance of this TO to support of

programmatic and technical issues defined in Sections 3.1.1, 3.1.5, 3.1.6, 3.2 - 3.8, 3.10, & 3.10.5. The costs for
travel are estimated to be approximately $115,000 per year: All travel shall be approved in advance by the
Technical Assistant (or Alternate), the Contracting Officer’s Representative (COR), and Contracting Officer or
designee (see ref. 2.2(hh)).

5.10  TRAINING: Special training may be required in the performance of this TO in order to stay abreast of the
latest developments in programmatic tracking (see Sects. 3.1.1, 3.1.6, & 3.5); DoD acquisition processes and
standards (see Sects. 3.2 & 3.4); test processes (see Sect. 3.3); Government databases(see Sect. 3.7); resource
management systems (see Sect. 3.8); and special training in new weapons systems (see Sect. 3.6). The estimate for
training costs are approximately $8000 per year. All training shall be approved in advance by the Technical
Assistant (or Alternate), the Contracting Officer’s Representative (COR), and Contracting Officer or designee (see
ref. 2.2(hh)).

511 INSPECTION AND ACCEPTANCE: Inspection and acceptance of all
deliverables will be accomplished by the Technical Assistant or Alternate (see

ref. 2.2(hh)).

512 PLACE OF DELIVERY: Naval Air Warfare Center, China Lake, CA
93555-6100, Attn: (name of Government TA, (see ref. 2.2(hh))

Attachment (B)

SECURITY SERVICING AGREEMENT
BETWEEN
SECURITY COORDINATOR
F/A-18 WEAPON SYSTEM SUPPORT ACTIVITY (WSSA) IPT
AND
FACILITY SECURITY OFFICER
EER SYSTEMS INC.

Ref  (a) SECNAVINST 5510.36
(b) NAVWPNCENINST 5510.30
(c) NISPOM

Encl: (1) Statement of Work (Security Requirements)
(2) Security Agreement
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1. This agreement establishes guidelines in enclosure (1) on the provisions of security functions performed by
EER Systems Inc. in support of the F/A-18 WSSF (411100D) contract number N68936-00-D-0022 D.O. 0007 is a

follow-on to D.O. 0216.

2. Security procedures in Building_ _ ], rooms[ Jend[_ “JChina Lake will be pursuant to (| b)(.’z)
references (a) through (c) and this agreement.

THE ORIGINAL SIGNATURES ARE IN THE TASK ORDER FILE.

JUDITH K. SMITH
CONTRACTING OFFICER
FOR SECURITY MATTERS
CODE 741100E, NAWCWPNS
CHINA LAKE, CA 93555

DIANA GOING

SECURITY COORDINATOR
411000D, NAWCWPNS
CHINA LAKE, CA 93555

EER SYSTEMS INC.
MARY ANNE ARNOLD
900 HERITAGE DRIVE
RIDGECREST, CA 93555
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SECURITY PROCEDURES
FOR
STATEMENTS OF WORK

I-7 SECURITY REQUIREMENTS

a. The work to be performed under this contract as stated in the DD Form 254, Attachment number 05
involves access to and handling of classified avionics hardware up to and including SECRET. Do to the
responsibility level of this agreement a limited number of personnel shall be given these specific security duties.

b. Classified material that will be shared between the contractor (U.S citizens) and government
employees will be stored in GSA apbroved security containers located in Buildingl_ _ 1 Room number
“Jeontainer numbersl..  _Jseriab_ serialit] . _Jseria# [
- JIserial#{ T llserial#{ llserial #{” “1and serial #_ “lin Room
c 4

c. Security procedures for shared use of government open storage classified rooms and classified hardware
are as follows:

1. Standard Forms (SF) 702 are to be properly completed when opening and closing the safe containers
listed in paragraph I-7 (b). The form shall be initialed and the date and time of the day noted.

2. Contractors in possession of classified material shall follow procedures, which ensure that
unauthorized persons do not gain access by sight or sound.

(a) Classified information shall not be removed from secure workspace spaces except in the
performance of official duties. Classified information or media removed from storage will be in the possession of or
under the direct supervision of authorized persons or secured in authorized containers when not in use.

(b)  Classified documents and data media articles removed from storage will be kept under constant
surveillance and covered with a cover sheet. Cover sheets shall be Standard Forms (SF) 704 and 705 for Secret and
Confidential documents respectively. For Media and hardware the following classification stickers will be used:
Confidential (SF) 708 and Secret (SF) 707.

(¢) Classified information shall not be discussed with or in the presence of unauthorized persons.
Particular care must be taken when there are visitors or workmen present. Escorts must alert fellow workers when
visitors or workman are in the area. Classified information will not be discussed in the vicinity of open doors or
windows and where discussions may be overheard over telephones or through heating and cooling vents.

(d) Preliminary drafts, carbon sheets, magnetic media, typewriter/printer ribbons plates, stencils,
stenographic notes, worksheets and al similar items used to produce classified information will be safeguarded as
classified material.

3. Persons who have access to the combinations of secure containers must provide the Department
Security Coordinator the information required completing a SF 700 form.
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4. Classified material removed from and retumed to security containers will be logged using the SF 702
form in the front of each file drawer.

5. Contractor Security Point of Contact (SPOC) Appointment and Responsibilities-The F/A-18
Integrated Product Team Lead (government employee) will appoint in writing the contractor employee as the F/A-
18 Integrated Product Team (IPT) Security Point of Contact (SPOC).

(a) The contractor shall appoint an on-site Security Point of Contact (SPOC) for ensuring Contractor
security compliance with this agreement.

(b) The Contractor Security Point of Contact (SPOC) shall perform her duties as defined in Reg Memo
741000D/113 of 3 Nov 99. Specific responsibilities are to be performed in accordance with:

(2) NAVWPNCENINST 5510.30 of
(b) SECNAVINST 5510.36 of 17 Mar 99
(c) Executive Order 12958 of 20 Apr 95

6. The contractor performing the Security Point of Contact (SPOC) work associated with F/A-18
Integrated Product Team (IPT) (WSSA) shall pick-up and receive all classified material for personnel within the
IPT. Jobs will be assigned to the Contractor Secret Control Officer by using a Work Request form. The contractor
will be appointed as the Security Point of Contract (SPOC) and will work closely with the Department Security
Coordinator to ensure that all rules and regulations pertaining to handling classified material are being met. On
locally generated material the Contractor SPOC shall ensure that the material has the appropriate classification
markings. The Contractor SPOC is only verifying that the material has the appropriate markings, it is the
responsibility of the originator (government employee) to properly marking the classified material. The SPOC will
prepare and wrap all outgoing classified packages for the F/A-18 IPT. The contractor SPOC schedules destruction
and degausses appointments and will accompany another government person to the destruction/degauss facilities.

7. Hand-carried classified information on-station, China Lake will be accomplished
as follows:

(@)  Within building_ Jin accordance with paragraph 2(b)

(b) Within the NAWC/NAWS airfield-vicinity (including the Range Control Center, (RCC)
mainsite to the Administration Building, the Security Building and the destruction facility by double wrapping the
classified material in plain brown paper or envelopes sealing all openings and scams with brown paper tape. The
inner envelope shall be marked with the highest classification of the material contained inside. 1) For classified

ackages being_mailed off-station or hand-carried to an on-station contractor facility (i.e. Boeing). The Contractor
SPOC shall mark the inner envelope or package with an address label with the correct classified address. The
Contractor SPOC shall verify with the Department Security Coordinator/Alternate (Government employee) all
classified addresses to ensure that the correct classified mailing address is being used. The outer envelope or
package will be marked with the address label, Certified Mail for sending Confidential to another contractor or First
Class Mail for sending Confidential to another government activity, Registered Mail is used for Secret material
going off-station or to contractor facility. In some situations the Contractor SPOC shall be required to send
classified Federal Express Mail and Postal Express Mail. The Contractor SPOC shall prepare an Express Mail form
and obtain the proper signatures. The inner wrapping is the same as listed above. The outer wrapping will be
marked FedEx or U.S. Postal Express. The words POST MASTER DO NOT FORWARD/RETURN TO SENDER
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shall be marked on all outgoing packages. Personnel in the administration building mail room will require a copy of
the transmittal form and the original Express mail form if the package is going FedEx or U.S. Postal EX.

2) For classified packages being hand-carried to a custodian outside buildin _Fthe contractor SPOC shall be
double wrapped in brown paper or envelopes with all the seams/openings sealed with brown paper tape or single
wrapped in brown paper or a envelope with all seams sealed with brown paper tape and locked in a brief case. Mark
the inner envelope or package with the highest classification of the classified material contained inside the package,
recipient’s name and code. The outer envelope will be marked with the code of the recipient. Classified material
being hand-carried to the Security Building for transfer to another SPOC will have the Code, name, building
number, and room number of the recipient on both the inner and outer envelope.

(c)  The contractor SPOC is authorized to pick-up classified material from
the Security building, the Range Control Center (RCC), from the Foreign Military Sales building and the

41D/45D Security offices.
8. Contractor Information Systems Security Officer (ISSO) Appointment and Responsibilities. The F/A-18

Integrated Product Team Lead (government employee) will appoint in writing the contractor employee as the F/A-
18 Integrated Product Team’s (IPT) Information Systems Security Officer. ’
Comply with the following instructions:

(a) NAVAIRINSTR 5239.2 NAVAL AIR SYSTEMS COMMAND INFORMATION SYSTEMS
SECURITY PROGRAM

(b) NAWCWPNSINSTR 5239.3 INFORMATION SYSTEMS SECURITY PROGRAM

9. The Contractor ISSO will work closely with the Department Information Systems
Security Coordinator (ISSC) to ensure that both government and contractor personnel working
within the F/A-18 IPT are adhering to the security regulations for Federal Information
Processing Resources (Computers) as stipulated in the instructions listed in paragraph (8).

10. If emergency evacuation (fire, earthquake, etc.) of the workspace is required, classified information
shall be secured provided it can be secured safely without injury or loss of life by the government employees. If
there is any personal danger, the material will be left in place and the area evacuated. If classified material is left
unsecured this information will be immediately reported by to the government official in charge at the assembly

area.

(a)  Security procedures for key control, card keys, and door combinations.

11. The Key and Card Key custodians will issue a Key and a Card key. The combinations for the GSA
approved safes listed in paragraph I-7 (b) will be provided by the Primary SCO (government employee).

12. Security procedures for violations and infractions

(a)  All security violations shall be immediately reported to the Department Security Coordinator
and Contractor Facility Security Officer. A violation is any violation of security procedures which subjects
classified information to compromise. Classified information is subjected to compromise whenever it is left
unattended or unsecured.
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(b)  Persons contacted as the responsible person, per the SF 700, after non-duty hours, shall respond
to the workspace and inventory all classified material stored in the container. The results of the inventory including
all missing classified material will be immediately reported to government security. Additionally, the Government
Department Security Coordinator and Contractor Facility Security Officer will be advised immediately at the
beginning of the next workday.

13. Security procedures for security checks

Whenever the workspace is to be left unoccupied for any period of time, a security check shall be
conducted. Authorized personnel consider workspace unoccupied when it is not under constant surveillance.

(@ Normally contractor personnel are not permitted in government buildings unless Government
personnel are present. However, if a situation arises where a contractor is the last person to leave the area, the
following procedures are applicable.

(b)  Each individual shall ensure that his or her working area is secure by checking the working area
for classified material. Areas checked should include desktops, tops of filing cabinets and security containers,
working trays and baskets, computers, reproduction machines, fax machines, shredders, etc. If classified documents
including classified waste are not secured in authorized containers, then the contractor must contact a government
employee or the Department Security Officer immediately, to secure the material.

(c) Rotating the dial of the combination lock at least four complete turns in one direction and
checking each drawer to ensure that it is securely locked in place shall lock all security containers. This locking
shall be documented using the SF 702 posted on or near the security container. If there is a person other than the
individual who locked the container available, he/she shall be requested to check the container by repeating the
locking process and completing the "checked by" column. If no one is available other than the person who locked
the container, he/she shall perform the checking process as a separate and distinct action and complete the "checked
by" column.

(d) The last person leaving the area shall check to ensure that all classified material

Including classified waste is stored in authorized shared access security containers. If classified documents including
classified waste are not secured in authorized containers, then the contractor shall secure the material and contact the
Department Security Officer to report the incident. The contractor shall insure that all containers have been locked
and checked per procedures in the preceding paragraph. If the "checked by" column of the SF 702 posted on or near
the security container has not been completed, the last person out shall rotate the dial of the combination lock at least
four times in one direction, check each drawer of the container to ensure it is secured and complete the "check by"
column. Following this, the security check shall be documented using the SF 701 posted at or near the exit. Each
item of the SF 701 will be initialed indicating that each item has been completed.
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SECURITY AGREEMENT

N68936-00-D-0022 Task Order (delivery order) 0007 is a follow-on to Task Order (delivery order) 0216
I agree to share securitv container(s) combinatinr~ safes bar cade numbers containers]_
fp with contractors with the followiﬁg undérstanding:

The security containers are government property. As such the security of these containers must remain the
ultimate responsibility of a government employee.

Material stored in these containers for which I have signed a receipt or have been assigned responsibility remain
my responsibility.

If a security violation occurs involving these containers or the documents stored therein and an individual
contractor is not found culpable for the violation. I may be held accountable and may be subject to
administrative or disciplinary sanctions, and criminal penalties. Administration and disciplinary sanctions
include, oral admonishments, letter of caution and requirements, written reprimands, suspensions without pay,
and removal.

All security violations will be immediately reported to the Department Security Coordinator. The Department
Security Coordinator is responsible for notifying the Command Security Manager (CSM). The CSM will notify
the Contractor Facility Officer (FSO). The FSO will be permitted access to the work site to conduct the security
violation investigation required by the NISPOM,

I1. I agree to take the following security precautions in addition to any other security responsibilities I may have
been assigned:

= I will ensure that all contractors have been properly instructed in security procedures prior to allowing them to
have access to these container(s).

= At least once each week, I shall conduct a check of the document sign-out/sign-in logs to ensure that they are
being properly used. I shall challenge one or more contractors who are in possession of classified material to
prove that the material in their possession was signed-out. Violations will be immediately reported to the
Security Coordinator for appropriate action,

= At least once each week, I shall conduct an end of the day security (double check) of the work space to ensure
that the work space and all security containers have been secured and that Standard Forms 701 and 702 are
being properly used and maintained.

» I shall maintain a current listing of all documents filed in shared containers.
SHIRLEY SCHIEFEN
Responsible Technical Person (Signature) (Date)
LEAH WOODALL
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Supervisor of Technical Person (Signature) (Date)

DIANA S. GOING
41 Department (Signature) (Date)
Security Coordinator
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2. AUTHORITY (Data Acquisiion Document No.) 5. CONTRACT REFERENCE 6.. REQUIRING OFFICE
DI-ADMN-80925 see blk 16 TA (see Task Order Ref. 2.2(hh)) 0 Bt
7.DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
N/A REQUIRED |___ASREQ see blk 16 v, COPIES
"DATE OF SUBSEQUENT —
8. APP CODE see blk 16 11. ASOF DATE 13 SI?BMISSION a. ADDRESSEE Ot Final
N/A N/A __seeblk 16 Reg |} Repro
16. REMARKS bik 16 see | blk ] 16
See Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
blk 4: Tailor DID as follows: Format shall be consistent with existing document format.
bk 5: TOSOW 3.1.1.1,3.1.1.3,3.16.1,3.1.6.1.2, £ 3.10.1.
blk 9: Distribution Statement B: Distribution authorized to US Government agencics only; critical
technology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
Center, (Contract COR), China Lake, CA 93555-6100
biks 12 & 13: Duo not later than 2 weeks after receipt of Govemnment approval to proceed with
update.
blk 14: Product to be posted the the F/A-18 IPT Server and distributed as specified by the tasking
document.
13. TOTAL aee | bk | 16
T DATATIEMNO. |2 TITLE OF DATA [TEM . SUBTITLE 17. Price Group
TECHNICAL REPORT-STUDY/SERVICES F/lceting Presentation Materials
Twmrm 5. REAJUIKING OFFICE l:. :ﬁm
TO SOW 3.1.1.2, 3.5 & 3.10.6
TA (see Task Order Ref. 2.2(hh))
10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
ASRE! scc 1 b, COPIRS
1. AS OF DATE h3. SDI?BT}%I%;%’NW . ADDRESSEE Dratt PFinal
N/A see blk 16 Reg | Rop
lsee blk 16 see | blk | 16
Task Order (TO) SOW Reference 2.2(hh) for all Government Polnts of Contact.
4: Tailor DID as follows: Format shall be consisteat with existing customer Code standards
sample available from the TA, sec TO SOW ref. 2.2(hh)).
k 9: Distribution Statement B: Distribution authorized to US Government agencics only; critical ;
hnology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
nter. (Contract COR), China Lake, CA 93555-6100
Iks 12 & 13: Due not later than 1 day prior to scheduled meeting date.
14: Product to be posted the the F/A-18 IPT Server and distributed as specified by the tasking
ument.
13. TOTAL see | blkk | 16
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Pk reporting Burden for this coleotion of Infonnaton Is eetimaled 1o average Zu. ~urs P 16D ding the bne for g Sxisting diia wwuiTces, aihering and maintaining the deta
needed, and compieting edn [ of Send e burden estimate or any olnar aspect of this colection of information, inclucing sugEestons lor reducing this busden fo
Washingion mmumwmmml.mmmuwny.&ntzot.mmwmmmuumuummmw
Reduction Project (0704-0188), Washingion, DC 20503. ‘Send completad form 10 the Govemesent esuing Contracting Offcer for the ContractPR No. Nemed In Block £.
'A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
R_TO 00 B ToP ™ omr ___MISC/ADMN
D. SYSTEM ITEM £ CONTRACT/PR NO. FF. CONTRACTOR
F/A-18 Project Office Support N68936-00-D-0022 EER Systems, Inc.
T.DATA ITEMNO. | 2. TITLE OF DATA ITEM ] B 3.SUBTITLE
TECHNICAL REPORT-STUDY/SERVICES Weekly Status Report T r—
3
4. AUTHORITY (Data Acquistion Document No.} 3. CONTRACT REFERENCE 6.. REQUIRING OFFICE
DI-MISC-80508 TOSOW3.12 TA (sce Task Order Ref. 2.2(hh)) 10 Beimast
7.DD 250 REQ P DIST STATEMENT 10. FREQUENCY 12 DATE OF FIRST SUBMISSION 14, DISTRIBUTION
N/A REQUIRED WEKLY __seeblk16 | b. COPIES
8. APPCODE see bk 16 |11 ASOFDATE 2. mc;rs-%:"uwum a. ADDRESSEE o Final
N/A N/A see blk 16 Reg |Repro
16, REMARKS blk 16 see | bk | 16
See Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
blk 4: Tailor DID as foliows: Format shali be consistent with existing customer Code standards
(sample available from the TA, sce TO SOW ref. 2.2(hh)).
blk 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
technology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
Center, (Contract COR), China Lake, CA 93555-6100
bik 12: “draft" due not later than 1400 hrs the first working day of each week.
blk 13: “final” due not later than 1700 hrs the fourth working day of each week (or last work day of
week when less than 4 working days).
|bik 14: Distribution List available from the TA (see TO ref. 2.2(hh)).
13. TOTAL see | blk | 16
. SUBTITLE 17. Price Group
VISIONS TO EXISTING GOVERNMENT ircraft and Subsystem Modification
chedules
. CONITRAUT REFERENCE REQUIRING OFTICE |¥;hpl:;l
TOSOW 3.14
TA (see Task Order Ref. 2.2(hh))
10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
blk 16 RE! ce blk 1 b, COPIRS
see 11. AS OF DATE i3, ?mgrg&umum 8. ADDRESSEE Dot Fmal
N/A N/A _seeblk 16 Reg | Ropro
i6. REMARKS blk 16 see | blk | 16
Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
Ik 4: Tailor DID as follows: Format shall be consistent with existing document format,
k 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
hnology; 05 Mar 2000, Other requests for this document shall be referred to the Naval Air Warfare
, (Contract COR), China Lake, CA 93555-6100
Iks 12 & 13: Due not later than } month prior to scheduled event, and as required by F/A-18
schedules.
Ik 14: Distribution List available from the TA (see TO ref. 2.2(hh)). Distribution shall be as a file
ttachment to a transmitting EMail message.
. 15, TOTAL see | blk | 16
C. PREPARED BY [ DATB X VED BY I DA
INAVAL AIR WARFARE CENTER, WEAPONS DIVISION W 7 1/
ICHINA LAKE, CA 93555-6100 2000 MAR 22 for Chairperson, AR/DRRB 2 200
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2000 MAR 22

CONTRACT DATA REQU'~EMENTS LIST o e
mmmummawhm»mm.mw °p he tme for ‘SXI0NNG ORI8 wUANTES, JAINNNG SNG MAIENING 6 ORA
nesded, and complating adn raviewing the of Send regarding this burden estimats or any other aspect o this ootection of nckuding SUgQestions fof reduoing this burden 1o
Services, for wn-wt.msmnmwm.»tm,nmvammmnnmu and Budget, Pap:
Reduction Project (0704-0188), Washinglon, DC 20803, Send d form o the nt esuing C Otticer for the ¢ /PR No. Nemed In Black E.
'A. CONTRACT LINE ITEM NO. B. EXHIBIT C.CATEGORY
ER_TO 0007 B ToP ™ OTHER MISC/IPSC
D. SYSTEM ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Project Office Support N68936-00-D-0022 _EER Svstems, Inc.
L.DATA ITEMNO, | 2 TTTLE OF DATA ITEM _ . 3. SUBTITLE
TECHNICAL REPORT-STUDY/SERVICES Recommended changes to existing 7. Price Group
| __B00S overnment documents
4. AUTHORITY (Data Acquistion Document No.) S, CONTRACT REFERENCE 6.. REQUIRING OFFICE
DI-MISC-30508 TOSOW3.L3 TA (see Task Order Ref. 22(54) Tl
7.DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
N/A REQUIRED ASREQ see b. COPIES
3. APP CODE seeblk 16 [i1. AsOFDATE 13- s"",‘;ag"sf;’"”m"m & ADDRESSEE - Fioal
N/A N/A _ seeblk 16 Rog | Reoro
16 REMARKS blk 16 see [blk | 16
See Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
blk 4: Tailor DID as follows: Format shall be consistent with existing customer Code standards
(sample available from the TA, see TO SOW ref. 2.2(hh)).
bik 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
technology; 05 Mar 2000. Other requesis for this document shall be referred to the Naval Air Warfare
Center, (Contract COR), China Lake, CA 93555-6100
biks 12 & 13: Dus not later than 2 weeks after receipt of Work Request.
bik 14: Distribution List available from the TA (see TO ref. 2.2(hh)). Distribution shall be as a file
attachment to a transmitting EMail message.
15. TOTAL aec | blk | 16
. SUBTITLE 17. Price Group
OFTWARE DEVELOPMENT PLAN ystem Development Plan update
ﬂc&g%ﬁw ‘Document No.) 5. CUNTRKACT REFERENGCE 5 REQUIRING OFFICE 18. Katimatod
DI-IPSC-8142 TO SO0W 3.2 Tostpe
- 1427 TA (see Task Order Ref. 2.2(hh))
B. DIST STATEMENT |10, FREQUENCY m 14, DISTRIBUTION
RBQUIRED
)| 1k 1 . COPIES
seeblk 16 i asorpate I3.sDATBOF|%UNBSEQUENT ». ADDRESSEE ot Final
N/A see blk 16 Reg | Repro
ee blk 16 see | blk | 16
Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
4: Tailor DID as follows: Format shall be consistent with existing customer Code standards
sample available from the TA, see TO SOW ref. 2.2(hh)).
Ik 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
logy; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
nter, (Contract COR), China Lake, CA 93555-6100
Ik 10; ASREQ by F/A-18 Program Milestones.
Iks 12 & 13: First submittal due not later than 1 month after receipt of all requirements.
Updates due not later than 2 weeks after receipt of Government “mark-up” comments.
Ik 14: Distribution List available from the TA (see TO ref. 2.2(hh)). Distribution shall be as a file
hment to a transmitting EMail message.
15. TOTAL see | bik | 16
DATE "R, ABRROVED BY . DA
AVAL AIR WARFARE CENTER, WEAPONS DIVISION W 2 2/
forsChairperson, ARDRRB | 4o

ALAKE, CA 93555-6100
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A.CONTRACT LINE ITEM NO. II B. EXHIBIT C. CATEGORY
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F/A-18 Project Office Support N68936-00-D-0022 EER Systems, Inc.

3. SUBTITLE
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1. DATA TEM NO. | 2. TITLE OF DATA ITEM
OFTWARE REQUIREMENTS SPECIFICATION Functional Requirements Document 17. Price Group
B007
4. AUTHORITY (Data Acguistion Document No.) S. CONTRACT 6.. REQUIRING OFFICE
DI-IPSC-81433 TOSOW3.2 TA (see Task O Ref. 23000) W B
7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED see blk 16 e b. COPIES
13. DATE O’ SUBICQUEGNT —
8. APP CODE seeblk 16 |11 AsOFDATE SUBMISSION oQ 2. ADDRESSER - Fooad
N/A N/A ___seeblk 16 Reg  |Repro
16. REMARKS TA (see Task Order 1 0 1
See Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
blk 4: Tailor DID as follows: Format shall be consisteat with existing customer Code standards
(sample available from the TA, sec TO SOW ref. 2.2(hh)).
blk 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
technology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
Center, (Contract COR), China Lake, CA 93555-6100
blk 10: ASREQ by F/A-18 Program Milestones.
biks 12 & 13: First submittal due not later than 1 month after receipt of all requirements.
Updates due not later than 2 weeks after receipt of Government “mark-up” comments.
I5. TOTAL 1 0 1
. SUBTITLE 17, Price Group
CHNICAL REPORT-STUDY/SERVICES Weapons Requirements Summary (NCEA
jection)
i Acquistion Documea No.) B CONTRACT REFERENCE f. KEQUIKING OFFICE l%:hmuu:.l
W 3.6.1 & 3.6.2
DI-MISC-80508 TO SOW 36.1 & 3.8 TA (ses Task Order Ref, 2.2(bh))
. DIST STATEMENT ] 10, FREQUENCY W 1a. DISTRIBUTION
bk 16 ANNLY scc b. COPIES
see : 11 AS OF DATE i3, ?&1;535 Eu.:smunm‘ 5. ADDRESSEE ot Final
N/A _seeblk 16 Reg § Repeo
bik 16 see | bik | 16
se Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
ik 4: Tailor DID as follows; Format shall be consistent with existing customer Code standards
sample available from the TA, see TO SOW ref, 2.2(hh)).
blk 9: Distribution Statement |B: Distribution authorized to US Government agencies only; critical
ology; 05 Mar 2000. requests for this document shall be referred to the Naval Air Warfare
ter, (Contract COR), China,Lake, CA 93555-6100
12&13: Fucalyearpmjectionsduenothwftlnnﬂwmofmhﬁscllym.
Current fiscal year updates due not later than 1 weck after receive of Government comments.
14: Distribution List available from the T'A (see 1'U ref. 2.2(hh)). Distribution shall be as a file
ment to a transmitting EMail message. '
. 13, TOTAL see | blk | 16
. PREPARED BY DATE i, AEBRQVED BY i DATE
INAVAL AIR WARFARE CENTER, WEAPONS DIVISION W J/ ‘/
CHINA LAKE, CA 93555-6100 2000 MAR 22 | for QMfairpérson, AR/DRRB 22/ 2000
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0 the time for

0 his busden estimate of anty cther aspect of this of

1215 Jeflerson Davis
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RAeduction Project (0704-0186),

0C 20503, Send
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cting Officer for the

Highway, Sulle 1204, Asiington, VA 22202-4302, and 1o

No. Named In Block E.

A. CONTRACT LINE [TEM NO.

EER_TO 0007

B. EXHIBIT
™™ s

[ ?ATBGORY

TOP ™

OTHER

D. SYSTEM /ITEM

F/A-18 Project Office Support

. CONTRACT/PR NO.

N68936-00-D-0022

F. CONTRACTOR

EER Systems, Inc. |

1. DATA ITEM NO.

B009

2. TITLE OF DATA ITEM

TECHNICAL REPORT-STUDY/SERVICES

3. SUBTITLE

Generic Plan/Report

MISC/MGMT

4. AUTHORITY (Data Acquistion Document No.)

DI-MISC-80508

S. CONTRACT

REFERENCE
TO SOW 3.2,3.2.1, &£3.10.2- 3.10.5

6.. REQUIRING OFFICE
TA (see Task Order Ref. 2.2(hh))

7.DD 250REQ
LT

8. APP CODE

N/A

9. DIST STATEMENT
REQUIRED

see blk 16

10. FREQUENCY
see blk 16

11. AS OF DATE

N/A

12. DATE OF FIRST SUBMISSION

see blk 16

t3. DATE OF SUBSEQUENT

SUBMISSION
__seeblk16

14.

DISTRIBUTION

17. Price Group

18. Estimated
Total Price

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repro

16. REMARKS

. DD 250 REQ

AP CODE
A

bik 10; ASREQ by F/A-18 Program Milestones.

See Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing customer Code standards
(sample available from the TA, sec TO SOW ref. 2.2(hh)).

bik 9; Distribution Statement B: Distribution authorized to US Government agencies only; critical
technology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
Center, (Contract COR), China Lake, CA 93555-6100

biks 12 & 13: First submittal due not later than | month after receipt of all requirements.
Updates due not later than 2 weeks after receipt of Government "mark-up"” comments.

bik 14: Distribution List available from the TA (soe TO ref. 2.2(hh)). Distribution shall be as a file
attachment to a transmitting EMail message.

fsee bk 16

se€ec

blk | 16

1S. TOTAL

aee

blk | 16

DI-MGMT-80096

F/A-

F.SUBTITLE
18 System Life Cycle Plan (SLCP)

CE
TO SOW 3.2

. DIST STATEMENT
REQUIRED

see blk 16

10. FREQUENCY
scc blk 16

N/A

11, AS OF DATE 13.

12. DATE OF FIRST SUBMISSION

'DATE OF SUBSBQUENT
SUBMISSION
see blk 16

14,

17. Price Grovp

jo. REQUIRING UPFICE

TA (see Task Order Ref. 2.2(hh))

DISTRIBUTION

18. Bathumical
Total Price

s, ADDRESSEE

b. COPIES

Daaft

Final

Reg

Repro

16. REMARKS

Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.

1k 4: Tailor DID as follows: Format shall be consistent with existing customer Code standards
sample available from the TA, ses TO SOW ref, 2.2(hh)). :

1k 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical

ology; 05 Mar 2000. Other requests

for this document shall be

nter, (Contract COR), China Lake, CA 93555-6100

Ik 10: ASREQ by F/A-18 Program Milestones.

Ffeﬂed to the Naval Air Warfare
|

Iks 12 & 13: First submittal due not later than 1 month after receipt of all requirements.
Updates due not later than 2 weeks atter receipt of Government “mark-up” comments.

)k 14: Distribution List available from the TA (see TO ref. 2.2(hh)). Distribution shall be as a file
to a transmitting EMail message.

blk 16

Sce

bik

16

i5. TOTAL

see | blk

16
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Send gor
wwmmumwmmmsmmm.&uwm.mwmmwnnmawmmw
mmmmwwmw form to the . fesuing cting Oficar for the /PR No. Named in Block E.

‘A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATBGORY :
™ OTHER NDTI

TO 0007 B TP
|F. conTrACTOR

D. SYSTEM ATEM B. CONTRACT/PR NO.

F/A-18 Project Office Support N68936-00-D-0022 EER Svstems, Inc.
1.DATA [TEMNO. | 2. TITLE OF DATA ITEM ] 3. SUBTITLE

| TEST PLAN ' 7. Prcs Group
: BOOB .

4. AUTHORITY (Data Acguistion Document No.) 5. CONTRACT REFER 6.. REQUIRING OFFICE

ENCE
DI-NDTI-80566 TOSOW 33.1 &3.32 TA (see Task Order Ref. 2.2(hh)) e
7.DD 230 REQ 9. DIST STATEMENT 16. FREQUENCY 12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION

} LT REQUIRED see blk 16 see blk 16 —

q 13. DATE OF SUBEEQUENT
3. APPCODE sec LIk 16 |11, A OF DATE S IMSSION 2. ADDRESSEE - T

N/A N/A __seeblk 16

16. REMARKS
See Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.

Reg | Repeo
blk 16 see | blk | 16

bik 4 Tailor DID as follows: Format shall be consistent with existing customer Code standards
(sample available from the TA, see TO SOW ref. 2.2(hh)).

bik 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
technology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
Center, (Contract COR), China Lake, CA 93555-6100

blk 10: ASREQ by F/A-18 Program Milestones.

biks 12 & 13: First submittal due not later than 1 month afier receipt of all requirements.
Updates due not later than 2 weeks after receipt of Government "mark-up” comments.

bik 14: Distribution List available from the TA (see TO ref. 2.2(hh)). Distribution shall be as a file
attachment to a transmitting EMail message.

1S. TOTAL aee | blk 16

| [FommmmiN, pEcroATA M G SUBTITLE T —
i TEST PROCEDURE DTP/ITP Test Procedure updates

e GILOKITY (J9ia ACqUISh08 Documeat o) P CUNIKACT RBFERENCE . KEQUIKING OFTiCE 18, Exiiumcnd
DI-NDTI-8060: TO SOW 3.33 Toud Price
- 3 TA (see Task Order Ref. 2.2(hh))

s e
7. DD 250 REQ . ll)tlgg l?TATP.MENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION

LT blk 16 ASREQ see blk 16 b COPIES
. APP CODE see 11, AS OF DATE 13. SDGTE OF SUNBSBQUENT . & ADDRESSEE Dt Final

N, N/A see blk 16 Reg | Repeo
16. REMARKS blk 16 see | blk | 16

Task Order (TO) SOW Reference 2.2(kh) for all Government Points of Contact.

4: Tailor DID as follows: Format shall be consistent with existing customer Code standards
sample available from the TA, see TO SOW ref. 2.2(hh)).

Ik 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
hnology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
nter, (Contract COR), China Lake, CA 93555-6100 -

k 10: ASREQ by F/A-18 Program Milestones.

Iks 12 & 13: First submittal due not later than 1 month after receipt of all requirements.
Updates due not later than 2 weeks after receipt of Govemment “mark-up” comments.

1k 14: Distribution List available from the TA (see TO ref. 2.2(hh)). Distribution shall be as a file
meat to a transmitting EMail message.

IS TOTAL see | blk | 16
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Servioes, for v and Reports, 1215 Jafierson Oavis Highway, Sulle 1204, Arfinglon, VA
Reduction Project (0704-0186), Washington, DC 20503. 8and completed form 10 the ot tasuing cling OMcer for the Contract/PR No. Nemed in Slock E. )
'A. CONTRACT LINE ITEM NO. B. EXHIBIT C.CATEGORY |
R_TO 0007 B TOP ™ OTHER MISC/ADMN
D. SYSTEM/TTEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Project Office Support N68936-00-D-0022 EER Systems, Inc.
1.DATA ITEMNO. | 2. TITLEOF DATA ITEM 3, SUBTITLE
TECHNICAL REPORT-STUDY/SERVICES Engineering Document Assessment 17. Price Group
D -
4. AUTHORITY (Data Acquistion Docueat No.) s. REFERENCE 6.. REQUIRING OFFICE
DI-MISC-80508 TO SOW3.4.1 TA (see Task Order Ref. 2.2(bh)) Rt
7.DD 250 REQ 9, DIST STATEMENT 10. FREQUENCY 12. DATB OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED |___ASREO | ___ secll . coPIES
13. DA’ Ve —
8. APPCODE see blk 16 11, AS OF DATE POSMISSION BQUENT . ADDRESSEE ot Final
N/A N/A see blk 16 Reg | Repro
16. REMARKS blk 16 see | bk | 16
See Task Order (TQ) SOW Reference 2.2(hh) for all Government Poln!s of Contact.
bik 4: Tailor DID as follows: Format shall be consistent with existing customer Code standards
(sample available from the TA, see TO SOW ref. 2.2(hh)).
bik 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
technology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
Center, (Contract COR), China Lake, CA 93555-6100
biks 12 & 13: Due not later than 1 month after receipt of document for review.
blk 14: Distribution List available from the TA (see TO ref, 2.2(bh)). Distribution shall be as a file
attachment to a transmitting EMail message. :
15. TOTAL ace [ blk | 16
SUBTITLE 17. Price Group
pdate Work Process Documentation
B CONTRACT KEFERENCE Wu l% m
TO SOW 3.4.3
TA (see Task Order Ref. 2.2(hh))
14, DISTRIBUTION
». COPIES
rmm 11. AS OF DATE & ADDRESSEE Drat Final
N/A N/A see blk 16 Reg | Repro
16, REMARKS blk 16 see | blk | 16
Task Order (TO) SOW Reference 2.2(bh) for all Government Points of Contact.
1k 4: Tailor DID as follows: Format shall be consistent with existing document format.
9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
logy: 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
ter, (Contract COR), China Lake, CA 93555-6100
12 & 13: Duc not later than 2 weeks after receipt of Government approval to proceed with !
pdate.
1k 14: Distribution List available from the TA (see TO ref. 2.2(hh)). Distribution shall be as a file
ttachment to a transtmitting EMail message.
- 15. TOTAL see | bik | 16
G, PREPARED BY DATE X BY I, DATE
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ICHINA LAKE, CA 93555-6100 2000 MAR 22 |  for (hairperson, AR/DRRB 2}/ 2000




»o— Form A~ -oved
CONTRACT DATA REQUEMENTS LIST o ieoren
Public reporting Burden for this ot [ ] bm& e par the tme 10f mu.mmmwmnm
nwedad, and compieling adn reviewing the ction of Send ey ﬁmm«mmmdmmuhndmmmwumnwu
L Services, for -unm|zismn-wuw-y.m1m,mummmuumdwmmw
Faduction Project (0704-0108). t OC 20503, Send form o the losuing Officer fo¢ the /PR No. Named in Slock E.
'A. CONTRACT LINE ITEM NO. Is. EXHIBIT C. CATEGORY
EER TO 0007 B TDP ™ OTHER MISC
D. SYSTEM /ITEM ] E. CONTRACT/PR NO. , [F- conTRACTOR
F/A-18 Project Office Support N68936-00-D-0022 E tem
1. DATA ITEMNO. | 2. TITLE OF DATA [TEM — . |ssusTmE
TECHNICAL REPORT-STUDY/SERVICES Projected Weapons Usage Report 17, Price Group
BOOE
. AUTHORITY (Data Acquistion Document No.) . CONTRACT REFERENCE 6.. REQUIRING OFFICE
DI-MISC-80508 TOSOW3.63 TA (see Task Order Ref. 2.2(hh)) 18 Esimaee
7.DD 230 REQ 9. DISTSTATEMENT | 10. FREQUENCY 12. DATEOF FIRST SUBMISSION e DISTRIBUTION
; N/A REQUIRED OTRLY see blk 16 T COPES
| |s.appcona scoblk 16 |11 ASOFDATE gt 3. ADDRESSEE o T
! N/A N/A see bik 16 Reg |Repro
; 16. REMARKS blk 16 see [ bk | 16
i See Task Order (TO) SOW Reference 2.2(hb) for all Government Points of Contact.
E bik 4: Tailor DID as follows: Format shall be consistent with existing customer Code standards

(sample available from the TA, see TO SOW ref. 2.2(hh)).

bik 9: Distribution Statement B: Distribution authorized to US Govemment agencies only; critical
technology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
Center, (Contract COR), China Lake, CA 93555-6100

biks 12 & 13: Due not later than 9 working days after the end of each quarter.

i blk 14: Distribution List availabie from the TA (see TO ref. 2.2(hh)). Distribution shall be as a file
attachment to & transmitting EMail message.

13. TOTAL ace | blkk | 16
JTILE OF DATA ITEM . SUBTITLE 17. Price Group
CHNICAL REPORT-STUDY/SERVICES Ordnancy Expenditure Report
TAUTHOKITY (D6 ACGUIsiion DOCUmOnt NC.) T CONTRACT REFERENCE REQUINING OFFICE 18, Cotimated
TO SOW 3.63 el Price
' DI-MISC-80508 TA (see Task Order Ref. 2.2(hh))
. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
REQUIRED
Y ee blk 16 . COPIRS
seeblk 16  [ii.AsorpaTE u.ggfﬂg&ﬁ% o ADDRESSEE oot Fioal
N/A N/A see blk 16 Reg | Repro
16. REMARKS blk 16 see [ blk§ 16
Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
Ik 4: Tailor DID as follows: Format shall be consistent with existing customer Code standards
sample available from the TA, sce TO SOW ref. 2.2(hh)).
Ik 9: Distribution Statement B: Distribution authorized to US Government agencies only; critical
echnology; 05 Mar 2000. Other requests for this document shall be referred to the Naval Air Warfare
nter, (Contract COR), China Lake, CA 93555-6100
12 & 13: Due not later than 9 working days ffter the end of each quarter.
14: Distribution List available from the TA (see TO ref. 2.2(bh)). Distribution shall be as a file
hment to a transmiting EMall message.
15. TOTAL see | bk | 16
G, PREPARED BY  DATE X BY - DATE
INAVAL AIR WARFARE CENTER, WEAPONS DIVISION % W i/l 2, /
for rperson, AR/DRRB Zoov

i ICHINA LAKE, CA 93555-6100 2000 MAR 22
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- Form A+-oved
CONTRACT DATA REQUEMENTS LIST o A e
e B B e o oo sk sy bt o i e f e i sasttins o oo e o
Wi Services, Die for mmmsmmm.smm«mmvhmmnnwcmmww
Aaduction Project (0704-0109), 0C 20503, Send form to the Officer for the /PR No. Nemed in Block E.
A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY
EER _TO 0007 B TOP ™ OTHER MCCR/MGMT
D. SYSTEM /ITEM E. CONTRACT/PR NO. rr. CONTRACTOR
F/A-18 Project Office Support N68936-00-D-0022 EER Systems. Inc.
I.DATA ITEM NO. | 2. TITLE OF DATA ITEM ] 3. SUBTITLE
COMPUTER SOFTWARE PRODUCT END ITEMS Database Printouts 17, Price Group
H
4. AUTHORITY (Data Acquistion Document No.) 5. CONTRACT REFERENCE 6.. REQUIRING OFFICE :
DI-MCCR-80700 TOSOW338.1 TA (ses Task Order Ref, 2.2(hh)) 18 mae
7.DD 250 REQ [o-DISTSTATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
N/A 2 | ASREQ | seeblkl6 | ». COPIES
8. APP CODE scc blk 16 |11, asorpaTE I o & ADDRESSEE - Fooal
N/A N/A _seeblk 16 - Reg | Repro
16. REMARKS TA. (see ref. 2.2(hh)) | see j blk | 16
See Task Order (TO) SOW Reference 2.2(hh) for all Government Points of Contact.
bik 4; Tailor DID as follows: Format shall b as generated by the software application creating the
output.
bik 9: Distribution Statement will be provided by the Government prior to delivery of this item.
biks 12, 13, & 14: Deliver in accordance with Data Report Request,
15. TOTAL aee | blk 16
SUBTITLE 17. Price Group
onthly Progress/Status Report
B REQUINING OFTICE 18, Baticamted
see blk 16 Toal Pics
DI-MGMT-80227 . . TA (see Task Order Ref. 2.2(hh))
. DD 250 REQ ggu%m'l‘ 10, FREQUENCY F’im‘mosmsrsunmssm 14, DISTRIBUTION
blk 16 MTHLY see blk 16 b, COPIES
APP CODE see 1. AS OF DATE 13. DATE G"ONSUﬂSBQUm a. ADDRESSER Dt Final
N/A N/A see blk 16 Reg | Repo
16. REMARKS TA (sce ref. 2.2(hh)) | see j blk | 16
Task Order SOW Reference 2.2(p) for all Government Point of Contact. ATAs
Ik 4: Tailor DID as follows: Format per contract CDRL A0O! and as modified by this TO. AO
§5: TOSOW 3.1.1.[ -3.1.1.3, 3.1.3-3.1.5, 3.1.6.1.3, 342, 38.1-383, & 3.1l
Ik 9 Distribution Statement B. Distribution authorized to US Government agencies only; Critical
‘echnology; § Mar 2000, Other requests for this document shall be referred to the Naval air Warfare
ter, (Contract COR), China Lake, CA 93555-6100.
Iks 12 & 13: Due within 9 working days following the end of each Contractor’s monthly accounting
jod.
Ik 14; This product shall be delivered as an electronic file attachment to an EMail message
15. TOTAL see | blk | 16
DATE - VED BY TS
AVAL AIR WARFARE CENTER, WEAPONS DIVISION % W 3
HINA LAKE, CA 93555-6100 2000MAR 22 [ for #hairperson, AR/DRRB 2%/Zovo
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